



REQUEST FOR PROPOSAL

Detailed Design Services Relating to Bruce Street and Lambton Street New Sewer, Watermain and General Road Improvements

RFP - WG #17-26

ADDENDUM NO. 2

ITEMS	CHANGES
1.	Under Addendum No. 1, Section 3.19 Inspection Pricing should read Section 4.19 Inspection Pricing.
2.	Under Section 4.14 Timelines – RFP Closing is revised to read October 12, 2017.
3.	Under Section 4.9.1 General Administration, the following is to be included: “The Municipality of West Grey will be responsible for payment of the costs of material testing required for this project”.