



---

## REQUEST FOR PROPOSAL

For

Detailed Design Services Relating to

Bruce Street and Lambton Street New Sewer, Water Main and  
General Road Improvements

RFP - WG #17-26

### **Addendum No. 1**

1. As a means of providing clarification to price inspection of the proposed work, the following is added:

#### **3.19 Inspection Pricing**

**The Consultant will base the inspection cost for a forty (40) work day construction period. In the event the work period goes beyond the forty (40) work days stipulated due to unforeseen circumstances, West Grey will compensate for the extra inspection services in accordance with the pricing schedule provided. If the construction work finishes ahead of schedule, the consultant agrees to compensate/not charge West Grey for the days not worked by prorating the fees of the total number of days worked over forty (40) days.**

2. Under Section 4.14 Timelines

Final Design is revised to read **February 1, 2018**